BID SCHEDULE
MOUNTAIN GATE FISHING ACCESS PROJECT, PHASE |

NOTE: The lowest bid shall be based on the base contract (items 1-16) only.

Item Unit Price Bid Amount
# Description Quantity Unit ($/Unit) (S)
1 Mobilization 1 LS
2 Onsite Clearing and Grubbing 38,000 SF
3 Stump Removal 1 EA
4 Demolish Existing Foundation 1 EA
5 Onsite Classified Excavation 266 CcY
6 Onsite Classified Fill 406 CcY
7 Erosion Control 1 LS
8 Dust Control 1 LS
9 Roadway Grading and Subgrade Preparation 29,000 SF
10 | 6" Type 2, Class B Aggregate Base 540 CcYy
11 | 6" Concrete Pad and Path 530 SF
12 36" Culvert w/ FES; Attach to Existing w/ collar* 10 LF
13 Tempc?rary Traffic Control and Parking Signs, 4 EA

Including Post and Concrete Base
14 Rock Rip-Rap 100 cYy
15 Revegetation 9,100 SF
16 Temporary Irrigation 1 LS $4,000.00 $4,000.00
TOTAL BASE BID?
ALTERNATIVE BID ITEMS®
17 | Abandon Existing Wells 3 EA
18 _If_);?lae\iation and Bedding Preparation for Vault 1 EA

TOTAL PROPOSAL (BASE PLUS ALTERNATIVES)

!Contractor to verify diameter and material of existing culvert.
*Total Base Bid is the quantity used to determine the low bid.
? See Technical Specifications for complete description of alternatives.

Mountain Gate Fishing Access Project, Phase | — Contract Documents

BD-3




